
 

 

Request for AE Services  

 

DOC Radio System Replacement 

 

Robert E. Ellsworth Correctional Center, Racine Youth Offender Correctional Facility, 

Redgranite Correctional Institution, Stanley Correctional Institution, and  

Wisconsin Secure Program Facility 

Project 13H1R 

AGENCY: 

Department of Corrections 

SITE LOCATIONS: 

Robert E. Ellsworth Correctional Center 

21425-A Spring Street 

Union Grove, WI  53182-9408 

 

Racine Youth Offender Correctional Facility 

1501 Albert Street PO Box 2200 

Racine, WI 53404-0001 

 

Redgranite Correctional Institution 

1006 County Road EE PO Box 900 

Redgranite, WI 54970 

 

Stanley Correctional Institution  

100 Corrections Drive 

Stanley, WI 54768-6500 

 

Wisconsin Secure Program Facility 

1101 Morrison Drive P.O.Box 1000 

Boscobel, WI 53805-0900 

Introduction and Background: 

“This request is for Pre-Design services by an architectural/engineering firm for the DOC Radio 

System Replacements at Robert E. Ellsworth Correctional Center (REECC), Racine Youth 

Offender Correctional Facility (RYOCF), Redgranite Correctional Institution (RGCI), Stanley 

Correctional Institution (SCI), and Wisconsin Secure Program Facility (WSPF). 

 

These facilities are all part of Department of Corrections’ 12-year radio infrastructure 

plan.  This project will replace radios and equipment that are no longer supported by the 

manufacturer with new digital radio equipment.  This plan includes rolling down 

equipment removed from these sites to other sites that are still using the older systems, 

allowing them to function until we can upgrade their system as well.  This roll-down plan 

is one element of the larger master plan.  This project will replace equipment, assess the 



 

 

infrastructure and replace those portions that need to be upgraded, up to and including 

antennae. 

Project Scope: 

This project will replace the analog radio systems in use by DOC at Robert E. Ellsworth 

Correctional Center, Racine Youth Offender Correctional Facility, Redgranite Correctional 

Institution, Stanley Correctional Institution, and Wisconsin Secure Program Facility with new 

P25 digital radio systems.  This includes head end equipment, radios, tower and extending 

repeaters into areas that have not been able to receive signal previously. 

 

The project includes the following Design, Bid and Construction Phase services: 

 

Design Phase Services 

 Develop a set of bid documents to address the Infrastructure to support the new radio 

equipment at REECC, RYOCF, RGCI, SCI, WSPF and include the following: 

 Evaluate Tower and related Hardware 

 Architectural Design 

 HVAC 

 Electrical 

 Communications 

 

 Design of Radio System to be completed by Radio System Vendor under separate contract.  

AE will need to coordinate with Vendor for AE work.  Vendor services may include: 

 Antennas and their mounting locations 

 Radio Control Consoles and their associated Software 

 Radio Equipment 

 Testing of installed Radio Equipment 

 Employee Training 

 

 Produce a design report to identify the cost of 1) implementing the new system at all three 

locations, 2) needed infrastructure improvements, and 3) moving the old system to other DOC 

sites for continued usage. Develop a written plan to salvage and move the existing radio 

equipment at REECC, RYOCF, RGCI, SCI, and WSPF to other DOC sites for continued 

usage. 

 

Bid Phase Services 

 Preparation of infrastructure bidding documents based upon Design Report 

 Normal coordination during bidding (clarification, addendum, etc.) 

 Pre-bid conference (meeting) with contractors 

 Bid review and recommendations 

 

Construction Phase Services 

 Pre-construction meeting 

 Shop drawing reviews 



 

 

 Normal construction coordination (interpretation, clarification, etc.).  Scheduled site visits to 

review systems installation (includes final review with written report of findings) 

 Review and process requests for information (RFI's) or change orders 

 Scheduled project construction meetings With written minutes 

 Project close-out 

 Review O & M Manuals for distribution to Owner 

 Drafting of record drawings (AutoCAD format) from contractor's as-built drawings. 

 

Proposed Schedule 

Project Approval:  Feb   2014 

A/E Selection:   Oct    2013 

Bid Opening:   May   2014 

Construction Start:  Mar   2015 

Construction Completion: Jul   2015 

Proposed Budget 

Construction Cost:               TBD 

Contingency (10%):               TBD 

A/E Design and Commissioning Fees (8%):            TBD 

DSF Fees (4%):               TBD 

Moveable Equipment:               TBD 

Total Project:     $4,000,000 

Agency Contact: 

Kyle Ewing, Kyle.Ewing@wisconsin.gov, (608) 240-5416 

mailto:Kyle.Ewing@wisconsin.gov

